STATE OF CALI FORNI A B I
Bl D OPENI NG DATE 09/ 06/ 00
CONTRACT NUMBER 04-1S6004

LOCATI ON 04- MRN-101-8.0/8.5

D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
I'N MARIN COUNTY | N LARKSPUR FROM 09/ 07/ 00

NELLEN DRI VE UNDERCRCSSI NG TO
CORTE MADERA CREEK BRI DGE

CONTRACT CODE 'H '
14 CONTRACT | TEMS

ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 9 FUND TOTAL HA23 723, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUVBER OF BI DDERS 4 ENG NEERS EST 654, 230. 00 AMOUNT OVER 27, 380. 00 PERCENT OVER EST 4.19
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 681, 610. 00 2 NORTHERN CALI FORNI A CRACK 510 236-1212 CC PREF CLAI MED
SEALI NG 00431827
115 BROOKSI DE DRI VE FAX 510 236-1680
RI CHMOND CA 94801
2 716, 617. 00 3 MAGG ORA AND GHI LOTTI I NC 415 459-8640 CC PREF CLAlI MED
00226767
555 DU BA S STREET FAX 415 459-2065
SAN RAFAEL CA 94901
3 788, 888. 00 4 GH LOTTI BROS | NC 415 454-7011 CC PREF CLAI MED
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
4 960, 000. 00 1 ZONDI ROS CORPORATI ON 310 210-0705 SB PREF CLAI MED
00766708
2517 WEST 237TH STREET SU TE A FAX 310 326-4504 BID IS OVER SBP

TORRANCE CA 90505 PREFERENCE LIM TS

3. 0%



04-1S6004
04- MRN- 101
09/ 06/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 07/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AFA

FRESNO CA

P C N CONSTRUCTI ON | NC
BYRON CA

RI LEYS STRI PI NG

BENI Cl A CA

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
| TEM5S 4 AND 10

STRI PI NG



04-1S6004 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 06/ 00 09/ 07/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 P C N CONSTRUCTI ON METAL BEAM GUARD RAI L
BYRON CA
RASMUSSEN CONSTRUCTI ON | NC ASPHALT CONCRETE GRI NDI NG
STOCKTON CA
RI LEYS STRI PI NG STRI PI NG
BENI Cl A CA
RUSS ENTERPRI SES CONSTRUCTI ON AREA SI GNS
SAN FRANCI SCO CA
W NDSOR FUEL COVPANY PAI NT BI NDER AND FOG SEAL
W NDSOR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A F A CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

OAKLAND CA
P C N CONSTRUCTI ON METAL BEAM GUARD RAI L
BYRON CA
RASMUSSEN CONSTRUCTI ON POURI NG ASPHALT CONCRETE ( PORTI ON)
STOCKTON CA

RI LEY STRI PI NG
BENI Cl A CA

STRI PI NG



04-1S6004
04- MRN- 101
09/ 06/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
09/ 07/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

J R RASMUSSEN CONSTRUCTI ON
STOCKTON CA

LANE SAFETY COVPANY

BENI Cl A CA

LI NEAR OPTI ONS

VENLO PARK CA

P C AND N CONSTRUCTI ON
1903 FERTADO LANE
BRENTWOOD CA 94513
STATEW DE SAFETY AND S| GNS
Pl SMO BEACH CA

COLD PLANE

LANE CLOSURES

STRI PI NG

GUARD RAI L

CONSTRUCTI ON AREA SI GNS



04-1S6004 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 06/ 00 09/ 07/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 9, 010. 00* 9, 010. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 34, 200. 00* 34, 200. 00
3 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 360 50. 00 68, 000. 00
4 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 660 50. 00 33, 000. 00
5 150722 REMOVE PAVEMENT MARKER EA 760 1.50 1, 140. 00
6 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4, 250 5. 00 21, 250. 00
(25 MV MAXI MUM)
7 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1 800. 00 800. 00
8 390155 ASPHALT CONCRETE (TYPE A) TONN 4, 900 84.90 416, 010. 00
9 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 25 700. 00 17, 500. 00
10 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) M 660 110. 00 72, 600. 00
11 840501 THERMOPLASTI C TRAFFI C STRI PE M 2, 300 2.00 4, 600. 00
12 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 8 100. 00 800. 00
13 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 440 2.50 1, 100. 00
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 320 5. 00 1, 600. 00

TOTAL 681, 610. 00



04-1S6004 Bl D245

04- MRN- 101 SUMMARY OF REMAINING BIDDERS PAGE 6
09/ 06/ 00 09/ 07/ 00
R RCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | TH RD | FOURTH
| BI D ANOUNT | BI D ANOUNT | BI D ANOUNT
| <o | @m | <o
1 13, 300. 00* 13300. 00| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00
2 | 43, 577. 00* 43577. 00| 236,268.00*  236268. 00| 155, 600. 00  155600. 00
3| 108. 00 146880. 00| 20. 00 27200. 00| 65. 00 88400. 00
4 | 39.10 25806. 00| 32.00 21120. 00| 30. 00 19800. 00
5 | 2.00 1520. 00| 1.50 1140. 00| 2.00 1520. 00
6 | 6. 20 26350. 00| 6. 00 25500. 00| 10. 00 42500. 00
7 | 4, 380. 00 4380. 00| 1, 700. 00 1700. 00| 2,000. 00 2000. 00
8 | 72.80 356720. 00| 80. 00 392000. 00| 110. 00 539000. 00
9 | 363. 00 9075. 00| 100. 00 2500. 00| 250. 00 6250. 00
10 | 118. 00 77880. 00| 96. 00 63360. 00| 120. 00 79200. 00
11 | 2.75 6325. 00| 2.00 4600. 00| 1.50 3450. 00
12 | 136. 00 1088. 00| 100. 00 800. 00| 1, 000. 00 8000. 00
13 | 3.50 1540. 00| 2.50 1100. 00| 5. 00 2200. 00
14 | 6. 80 2176. 00| 5. 00 1600. 00| 6. 50 2080. 00

TOT 716, 617. 00 788, 888. 00 960, 000. 00



